Addendum No. 1 to IFB 15-73

Department of Purchasing
JosePH A. CURTATONE
MAYOR

To:  All Parties on Record with the City of Somerville as Holding IFB 15-73,
Bleacher Repair and Renovation at Somerville High School

From: Michael Richards, Procurement Analyst
Date: February 18", 2015
Re:  Reschedule Walkthrough, Adjust Bid Timeline

Addendum No. 1 to IFB 15-73

Please acknowledge receipt of this Addendum by signing below and including this page in
your non-technical proposal package. Failure to do so may subject the proposer to

disqualification.

NAME OF COMPANY / INDIVIDUAL:

ADDRESS:

CITY/STATE/ZIP:

TELEPHONE/FAX/EMAIL:

SIGNATURE OF AUTHORIZED INDIVIDUAL.:

Please acknowledge receipt of any and all Addendums (if applicable) by signing below and
including this form in your proposal package. Failure to do so may subject the proposer to
disqualification.

ACKNOWLEDGEMENT OF ADDENDUMS:

Addendum #1 #2 #3 #4




Addendum No. 1 to IFB 15-73

1. Reschedule Walkthrough

Due to inclement weather compromising the safety of city and school buildings, the original
project walkthrough was postponed. The walkthrough will now be rescheduled for Wednesday
February 25" at 12:00pm at Somerville High School. Interested parties are instructed to meet

outside of the gymnasium at that time.

2. Update Bid Timeline
As a result of the delayed walkthrough, all questions regarding the IFB will be due by 4:30pm on
Thursday February 26™. Answers to all questions received will be issued via addendum to all

vendors registered as a bid document holder.

The deadline to submit bids has also been extended. The deadline to submit bids is now 11:00am
Wednesday March 4™. Bids are to be sealed and delivered to the attention of Michael Richards

with the bid name and title on the exterior of the package.



